
 

 
 
 
 
 

AGREEMENT FOR PROFESSIONAL SERVICES 

 
Project: Devitt Regional Detention Facility Stockwell Project No.: ________________

 
This Agreement for Professional Services (hereinafter “Agreement”) is made and entered into this 8th day of August, 

2016, by and between STOCKWELL ENGINEERS, INC., 600 North Main Avenue, Suite 100, Sioux Falls, SD 57104, 

(hereinafter “Engineer”) and CITY OF HARRISBURG, (hereinafter “Client”), for the services described under the Scope of 

Services (the “Services”). 

 

CLIENT:   City of Harrisburg         

 

Address:  P.O. Box 26 • Harrisburg, SD 57032 

 

Phone No.  (605) 743-5872  Fax No. (605) 743-2831

 
Scope of Services:   Client hereby agrees to retain Engineer to perform the Services as outlined in the attached 

Proposal for Professional Services dated August 8, 2016. In general, the Project consists of conducting minor 

topographic survey, the design and preparation of civil engineering plans and specifications, assisting in the bidding 

process and providing construction administration and staking for the installation of storm sewer, riprap and erosion 

control at the Devitt regional detention facility (the “Project”).

 

Compensation:   In consideration of these Services, the Client agrees to pay Engineer compensation as follows: 

Basic Compensation:  $96,000.00 excluding sales tax 

 

Additional Services Multiplier:  1.0 times the expense incurred by the Engineer 

 

Reimbursable Expense Multiplier:  1.0 times the expense incurred by the Engineer 

 

 

The attached Proposal for Professional Services, Schedule of Billing Rates and Standard Terms and Conditions are 

made a part hereof and incorporated into this Agreement. 

 

IN WITNESS WHEREOF, this Agreement is accepted on the date last written below, subject to the terms and conditions 

above stated and the provisions set forth herein. 

 

CLIENT     

 

Signed:  

 

Name (printed):  

 

Title:   

 

Date:  

STOCKWELL ENGINEERS, INC. 

 

Signed:  

 

Name (printed): Jon Brown, P.E.  

 

Title: President  

 

Date:  
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August 8, 2016 

 

 

Mr. Andrew Pietrus BY EMAIL ONLY 

City of Harrisburg andrew.pietrus@harrisburgsd.gov 

P.O. Box 26 

Harrisburg, SD 57032 

 

 

Re: Proposal for Professional Services 

 Devitt Regional Detention Facility 

 

 

Stockwell Engineers, Inc. (Stockwell) proposes to provide professional services for Devitt Regional 

Detention Facility (the “Project”).  Stockwell’s services will be provided in the manner described in this 

Proposal subject to the terms and conditions set forth in the attached “Standard Terms and 

Conditions”.  City of Harrisburg is referred to as the “Client.” 

 

1.0 Project Description 

1.1 In general, the Project consists of conducting minor topographic survey, the design and 

preparation of civil engineering plans and specifications, assisting in the bidding process 

and providing construction administration and staking for the installation of storm sewer, 

riprap and erosion control at the Devitt regional detention facility (the “Project”). 

 

2.0 Topographic Survey 

2.1 Supplement topographic survey of Central Park conducted by Stockwell, as needed. 

Locate all existing above ground features within the established survey limits.  Take a 

sufficient frequency of elevation shots to establish reasonable accuracy for contours to 

be shown on a one-foot interval.  Provide building floor elevations available at the time 

of survey through existing exterior doorways made available by Client and/or Owner, as 

necessary. 

2.2 Show utilities, above and below ground, located in the field at the time of the survey by 

the utility companies, Client or other authorized agents of utility companies.  Stockwell 

will contact South Dakota One Call System, if available, to arrange for the location of 

utilities at the time of survey. 

2.3 Prepare topographic survey utilizing AutoCAD Civil 3D for use in development of plan 

documents. 

 

3.0 Final Design 

3.1 Attend initial meeting with Client to determine Project concept and scope. 

3.2 Review all background information made available to Stockwell by Client. 

3.2.1 Utilize design documents provided by developer of Devitt Farms as 

background information for construction documents. 

3.3 Provide internal Project management and quality control. 

3.4 Layout and design improvements based on parameters established by Client. 

3.4.1 Design storm sewer system utilizing industry accepted standards complying 

with Client's minimum design standards.  Determine pipe sizes, inlet sizes and 

inlet locations based on developer design documents and industry minimum 

mailto:andrew.pietrus@harrisburgsd.gov


600 N. Main Ave., Suite 100 , Sioux Falls, SD 57104 stockw ellengineers.com ⁄ 605.338.6668

EN GI N E ER I N G ⁄ L A N D SCA P E A R CH I TE CTU R E ⁄ SU R V EYI N G

Page 2 of 4 

August 8, 2016 

design standards, unless Client requires other design standards, for accepted 

storm frequency and inundation levels. 

3.4.2 Design detention pond shoreline reinforcement (riprap). 

3.5 Prepare review plan submittal documents utilizing latest Client drafting standards to 

include: 

3.5.1 Title page. 

3.5.2 Legend, plan orientation and Project control data, as necessary. 

3.5.3 Quantities for a unit price construction contract. 

3.5.4 Typical sections. 

3.5.5 General notes including Project drawing specific issues. 

3.5.6 Conceptual traffic control plan showing all streets and alleys impacted by 

construction of the Project.  All road and lane closures will be indicated on the 

plan.  Traffic control plans will indicate suggested sequencing of the Project 

construction plan and general guidelines for phasing construction of the 

Project. 

3.5.7 Erosion control plan and narrative illustrating erosion control measures 

meeting governmental agencies’ standards.  If the Project disturbs an area in 

excess of one (1) acre a Storm Water Pollution Prevention Plan will be 

prepared. 

3.5.8 Site plan illustrating shoreline reinforcement.  Plan notes will include 

geometrics and keynotes. 

3.5.9 Plan and profile sheets showing existing and new storm sewer pipes and 

structures.  Plan notes will include horizontal and vertical location of all 

significant points, as well as appropriate quantities. 

3.5.10 Standard plates and special details, as determined by Stockwell. 

3.6 Provide detailed specifications supplementing Client’s standard specifications, as 

necessary.  Materials types and materials specific items will be included as detailed 

specifications. 

3.7 Prepare and submit to Client for approval final “Engineer’s Estimate” of estimated 

construction costs for the Project and submit to Client for approval. 

3.8 Submit to Client for review and approval three copies of the review plans and 

specifications including Engineer’s Estimate.  An electronic copy of the plans and 

specifications will be provided, if requested. 

3.9 Address Client’s comments to review plans and specifications submittal.  Update 

Engineer’s Estimate, as necessary, to complete final plan and specifications. 

3.10 Provide to Client for review and approval three copies of final plans and specifications 

including Engineer’s Estimate.  An electronic copy of the plans and specifications will be 

provided, if requested. 

 

Deliverables: Estimate of construction costs; review plan submittal documents; and final plan 

submittal documents. 

 

4.0 Bidding 

4.1 Provide bidding documents to prospective bidders. 

4.2 Maintain a list of plan holders. 

4.3 Answer any questions arising throughout the bidding process and prepare addendums 

as required. 

4.4 Prepare bid tab of potential bidders and attend the bid opening. 

4.5 Attend governing council, board or commission meeting, if requested. 

4.6 Prepare an itemized bid tab.  Post on Stockwell’s website for informational purposes. 

4.7 Prepare and deliver to Client an award recommendation letter based on the bids 

received. 

4.8 Prepare and submit to contractor Notice of Award letter. 
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4.9 If requested by Client, prepare contract and submit to contractor and Client for 

execution.  

 

Deliverables: Addendums; itemized bid tab; award recommendation letter; Notice of Award 

letter; and contract. 

 

5.0 Construction Administration 

5.1 Submit to Client Notice of Intent (NOI), if applicable. 

5.2 Prepare and distribute to contractor Notice to Proceed. 

5.3 Assist Client with the coordination and scheduling of a preconstruction meeting.  Notify 

Contractor and affected private utilities of the preconstruction meeting date and 

location.  Prepare an agenda, record and distribute minutes to all attendees. 

5.4 Review and approve or not approve submitted shop drawings, product submittals, test 

results and other submittals.  Require submittals to be revised, if necessary. 

5.5 Observe construction activities when significant work is done to determine generally if 

the contractor is proceeding in accordance with the contract documents.  On the 

basis of site visit, Stockwell will keep Client reasonably informed about the progress and 

quality of the work completed, and report to Client known deviations from the contract 

documents and from the most recent construction schedule, and defects and 

deficiencies observed in the work. 

5.6 Maintain reports indicating weather conditions, construction progress, deviations from 

the plans and specifications, work performed, quantities installed and other pertinent 

information.  Develop biweekly progress reports based on reported information and 

provide to Client and contactor for their information. 

5.7 Prepare change orders and progress payment request forms, as needed, and submit to 

contractor and Client for execution. 

5.8 Maintain and update the Storm Water Pollution Prevention Plan (SWPPP), as required.  

Record minor and major changes utilizing a modification form.  Prepare illustrations of 

modifications, if applicable. 

5.9 Conduct a final inspection when the Project is complete.  Record, generate and 

provide to Client and contractor a “punch list” of construction items requiring 

completion or correction.   

5.10 Prepare and submit to Client, if required, letter of certification of Project completion 

confirming compliance of construction with the contract documents and start of 

warranty period.   

5.11 Prepare and deliver to Client and contractor and obtain signatures on final pay request 

form. 

5.12 Submit to governmental agencies, if necessary, Notice of Termination (NOT). 

5.13 Prepare as-built drawings based on improvements surveyed in the field.  Submit within 

30 days of substantial completion DWG and PDF type files. A hard copy of the full 

Project will be provided if requested.  The design text will be updated if the horizontal 

locations vary more than 5 feet and/or the vertical locations more than 0.1 foot.  

Improvements to be updated on the as-built drawings will be as follows. 

5.13.1 Storm sewer plan & profile. 

5.14 Schedule and conduct applicable warranty inspections. 

 

Deliverables: NOI; Notice to Proceed; preconstruction meeting minutes; reports; change 

orders/pay requests; SWPPP inspection report; final inspection “punch list”; certification of project 

completion letter; final pay request; NOT; and as-built drawings.  

 

 

6.0 Construction Staking 

6.1 Mark proposed improvements and elevations as shown on the plans. 

6.2 Reset all boundary markers removed during construction.  
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Deliverables: None 

 

7.0 Additional Services 

7.1 If authorized in writing by Client, Stockwell will furnish additional services which are not 

considered as basic services described above under this Proposal.  Additional services 

provided will be mutually agreed upon by the parties and will be performed for 

compensation over and above the maximum amount set forth below, if any, otherwise 

at Stockwell’s current hourly rates. 

 

8.0 Compensation 

8.1 Compensation for services provided by Stockwell pursuant to this Proposal will be as 

outlined below excluding sales or excise tax. Client must make payments in 

accordance with Item B of the Standard Terms and Conditions attached to this 

Proposal. 

8.1.1 Task 2.0 thru 4.0 (lump sum) $47,800.00 

8.1.2 Task 5.0 and 6.0 (hourly not to exceed) $48,200.00 

8.1.3 Total $96,000.00 

8.2 The level of effort required of Stockwell to accomplish the services described in this 

Proposal may be affected by factors beyond Stockwell’s control.  Therefore, if it 

appears at any time compensation for services rendered will exceed the maximum 

compensation amount, Stockwell and Client agree Stockwell will not perform additional 

services or be entitled to additional compensation in excess of the maximum 

compensation amount until Stockwell and Client have agreed upon additional 

compensation for services to be rendered and Client has available funds to pay for 

Stockwell’s services. 

 

Sincerely, 

 

STOCKWELL ENGINEERS, INC. 

 

 

 

Jon Brown, P.E. 

President 

 



 

 

 

 
 
 
 
 

 

Schedule of Billing Rates 
Effective January 1, 2016 

 

 

Principal  $207.40 per hour 

Railroad Operations $181.60 per hour 

Engineer VIII $196.60 per hour 

Engineer VII $155.70 per hour 

Engineer VI $146.30 per hour 

Engineer V $137.20 per hour 

Engineer IV $133.70 per hour 

Engineer III $130.20 per hour 

Engineer II $121.20 per hour 

Engineer I $114.50 per hour 

Engineer Intern $96.70 per hour 

Land Surveyor VII $150.80 per hour 

Land Surveyor VI $143.50 per hour 

Land Surveyor V $129.30 per hour 

Land Surveyor IV $115.00 per hour 

Land Surveyor III $110.00 per hour 

Land Surveyor II $105.00 per hour 

Land Surveyor I $95.00 per hour 

Landscape Architect III $124.90 per hour 

Landscape Architect II $116.30 per hour 

Landscape Architect I $86.20 per hour 

Landscape Intern $68.60 per hour 

Technician VI $111.60 per hour 

Technician V $104.70 per hour 

Technician IV $95.00 per hour 

Technician III $86.20 per hour 

Technician II $81.30 per hour 

Technician I $76.30 per hour 

Administration IV $86.30 per hour 

Administration III $79.70 per hour 

Administration II $73.00 per hour 

Administration I $66.40 per hour 

Electronic Survey Equipment $49.90 per hour 

Mileage  current IRS mileage rate 



102030302010

102030302010

102030302010

102030302010

102030302010

102030302010

Joint Development Agreement  │ harrisburg, sd  │  Exhibit G

WILLOW STREET

C
O

LUM
BIA

 STREET

FOUNDATION DRIVE

LA
N

D
M

A
RK C

IRC
LE

FO
UN

D
A

TIO
N

 C
IRC

LE

BED
RO

C
K C

IRC
LE

CENTRAL PARK COURT

BA
SIN

 BO
UN

D
A

RY
BN

SF RA
ILW

A
Y

1" = 160'
07/25/2016 SEI No. 04_16006

WILLOW STREET

BN
SF RA

ILW
A

Y

30"
24"

24" 24" 24"

18"

18"

18"

48"

24"

18"

LEGEND

SEED MIX 'A'

SEED MIX 'B'

RIP RAP

EROSION CONTROL BLANKET

STORM SEWER (RCP)SIZE



Preliminary Cost Estimate
Devitt Property Erosion Control
Harrisburg, South Dakota
SEI No.  4715

UNIT PRICE PRICE

General Items

Mobilization LS 1 $22,000.00 $22,000.00

Traffic Control LS 1 $5,000.00 $5,000.00

Removals LS 1 $1,500.00 $1,500.00

Erosion Control - Miscellaneous LS 1 $5,000.00 $5,000.00

Erosion Control Blanket SY 7306 $2.00 $14,612.00

Class B Riprap Ton 6409 $25.00 $160,225.00

Placing Topsoil CY 11125 $3.00 $33,375.00

Seed, Fertilizing, & Weed Control Acre 12 $1,500.00 $18,000.00

Gravel Surfacing Ton 1750 $13.50 $23,625.00

18" RCP Storm Sewer LF 384 $55.00 $21,120.00

24" RCP Storm Sewer LF 1156 $75.00 $86,700.00

30" RCP Storm Sewer LF 90 $110.00 $9,900.00

48" RCP Storm Sewer LF 170 $175.00 $29,750.00

18" RCP Flared End Each 2 $750.00 $1,500.00

30" RCP Flared End Each 1 $1,000.00 $1,000.00

48" RCP Flared End Each 2 $1,350.00 $2,700.00

Storm Sewer Structure Each 6 $3,500.00 $21,000.00

Subtotal $457,007.00

Contingencies (10%) $45,700.70

Total Estimated Construction Costs $502,707.70

Engineering, Administration & Testing $96,000.00

Total Project Costs $598,707.70

July 21, 2016

ITEM QUANTITY
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STANDARD TERMS AND CONDITIONS 
 

 
A. Commencement of Services. 

The Services will be commenced immediately upon receipt of the signed Proposal 

(the “Agreement”).  If after commencement of the Services, the Project is delayed 

for any reason beyond Stockwell’s control for more than 60 days, the terms and 

conditions contained herein will be subject to revision by Stockwell.  Subsequent 

modifications to this Agreement must be in writing and signed by the parties to the 

Agreement. 

 

B. Fees and Payment. 

 

1.0 Invoices.  Compensation for Services will be as designated in this 

Agreement.  Services based on Stockwell’s standard hourly rates will be 

those rates currently in effect at the time the Services are rendered.  Hourly 

rates are subject to change upon 30 days’ written notice, including during 

the term of this Agreement.  Client must reimburse Stockwell for out-of-

pocket expenses directly attributable to the Project, such as: (1) living and 

traveling expenses of Stockwell’s employees when away from the home 

office on business connected with the Project; (2) phone and fax expenses; 

(3) copy costs applicable to the Services; and (4) additional contracted 

third-party services to be charged in accordance with the rates in effect at 

the time the services are rendered. 

 

2.0 Payment Due.  Stockwell will deliver to Client invoices monthly.  Payment 

will be due within 30 days after the date of the invoice describing the 

Services performed and expenses incurred during the preceding month. 

 

3.0 Failure to Pay.  Client agrees timely payment is a material term of this 

Agreement and failure to make timely payment as agreed will constitute a 

breach hereof.  In the event payment for Services rendered has not been 

made within 30 days from the date of the invoice, Stockwell may, after to 

Client giving 7 days’ written notice, and without penalty or liability of any 

nature, and without waiving any claim against Client, suspend all Services 

to be performed.  Upon receipt of payment in full for Services rendered, 

plus interest charges, Stockwell will continue with the Services, but all 

deadlines for Stockwell’s performance of services will be extended for a 

period of time equal to the delay in Stockwell’s receipt of payment.  

Payment of all compensation due Stockwell pursuant to this Agreement will 

be a condition precedent to Client using any of Stockwell’s Services’ work 

product under this Agreement. 

 

4.0 Interest on Late Payments.  In order to defray carrying charges resulting from 

delayed payments, interest at the rate of 1.5% per month will be added to 

the unpaid balance of each invoice.  The interest period will commence 

45 days after the date of the original invoice and will terminate upon date 

of payment.  Payments will be first credited to interest and then to principal. 

 

C. Owner’s Responsibilities.  

 

1.0 Client to Provide Information.  Unless otherwise provided for under this 

Agreement, Client will provide information in a timely manner regarding 

requirements for and limitations on the Project, including Client’s  Program 

objectives, schedule, constraints and criteria, including space requirements 

and relationships, flexibility, expandability, special equipment, systems and 

site requirements.  Within 15 days after receipt of a written request from 

Stockwell, Client must furnish the requested information as necessary and 

relevant for Stockwell to evaluate, give notice of or enforce lien rights. 

 

2.0 Client to Provide Contractors.  Client will furnish the services of a contractor 

who along with Client will be responsible for creating the overall Project 

Schedule.  Client will adjust the Project Schedule, if necessary, as the Project 

proceeds. 

 

3.0 Client to Provide Representative.  Client will identify a representative 

authorized to act on Client’s behalf with respect to the Project.  Client will 

render decisions and approve Stockwell’s submittals in a timely manner in 

order to avoid unreasonable delay in the orderly and sequential progress 

of Stockwell’s Services. 

 

4.0 Client to Provide Notice.  Client will provide to Stockwell prompt written 

notice if Client becomes aware of any fault or defect in the Project, 

including errors, omissions or inconsistencies in Stockwell’s instruments of 

service. 

 

D. Miscellaneous Provisions. 

 

1.0 Insurance/Indemnification/Risk Allocation 

 1.1 Insurance/Limitation of Stockwell’s Liability.  Stockwell will maintain 

the following insurance coverages. 

(a) Worker’s compensation insurance pursuant to state law. 

(b) Business automobile insurance covering claims for injuries to 

members of the public and/or damages to property of 

others arising from use of motor vehicles, including onsite 

and offsite operations, and owned, non-owned, or hired 

vehicles, with a combined single limit of $1,000,000. 

(c) Commercial general liability insurance covering claims for 

injuries to members of the public or damage to property of 

others arising out of any covered negligent act or omission 

of Stockwell with limits of not less than $1,000,000 per 

occurrence and $2,000,000 in the aggregate.   

(d) Professional liability insurance of $1,000,000 per occurrence 

and in the aggregate. 

 

 1.2 Professional Liability.  To the fullest extent permitted by law, Stockwell 

will be liable to and must defend, indemnify and hold harmless Client and 

its, agents, officers, directors, employees, subcontractors and consultants 

from and against claims, losses, damages, expenses, penalties, costs, and 

other liabilities, including reasonable attorneys’ fees and court costs, arising 

out of or resulting from the negligent performance of the professional 

services rendered by Stockwell or any of its consultants pursuant to this 

Agreement or as a result of a breach of this Agreement. 

 

1.3 Hazardous Materials – Indemnification by Client.  Client understands 

and agrees Stockwell has not created nor contributed to the creation or 

existence of any types of hazardous or toxic wastes, materials, chemical 

compounds, or substances, or any other type of environmental hazard or 

pollution, whether latent or patent, at Client’s premises, or in connection 

with or related to the Project with respect to which Stockwell has been 

retained to provide Services.  The compensation to be paid Stockwell for 

Services is in no way commensurate with, and has not been calculated with 

reference to, the potential risk of injury or loss which may be caused by the 

exposure of persons or property to such substances or conditions.  

Therefore, to the fullest extent permitted by law, Client agrees to defend, 

indemnify and hold harmless Stockwell, its agents, officers, directors, 

employees, contractors and consultants, from and against any and all 

claims, damages, and expenses, whether direct, indirect, consequential or 

otherwise, including, but not limited to, attorneys’ fees and court costs, 

arising out of, or resulting from the discharge, escape. release, or saturation 

of smoke, vapors, soot, fumes, acid, alkaline, toxic chemicals, liquid gases, 

or other materials, irritants, contaminants, or pollutants in or into the 

atmosphere, or on, onto upon, in or into the surface or subsurface or soil, 

water, or water courses, objects, or any tangible or intangible matter, 

whether sudden or not. 

 

1.4 No Governmental Action Liability.  Stockwell will not be liable for 

damages arising out of or resulting from the actions or inaction of 

government agencies, including, but not limited to, permit processing, 

environmental impact reports, general plans and amendments thereto, 

zoning matters, annexations or consolidations, use or conditional use 

permits, and building permits.  Client agrees to defend, indemnify and hold 

harmless Stockwell, its agents, officers, directors, employees, contractors, 

and consultants from any and all such liabilities (including reasonable 

attorneys’ fees and court costs), other than that caused by the negligent 

acts, errors or omissions of Stockwell, arising out of or resulting from the 

same. 

 

1.5  No Project Liability.  Notwithstanding any provisions in this Agreement 

to the contrary, if the Project involves construction, as that term is generally 

understood, and Stockwell does not provide Services during construction, 

including, but not limited, to, observation, site visits, shop drawing review, 

and design clarifications, Client agrees to defend, indemnify and hold 

harmless Stockwell, its agents, officers, directors, employees, contractors 

and consultants from any and all liability (including reasonable attorneys’ 

fees and court costs) arising out of the Project or this Agreement. 

 

2.0 Documents. 

 2.1  Ownership of Work Product and Proprietary Information.  The written 

plans and specifications prepared under this Agreement will become the 

property of Client only upon completion of the Services and payment in full 

of all monies due Stockwell.  Client may not reuse or make any 

modifications to the plans and specifications without Stockwell’s prior 

written authorization.  Client agrees, to the fullest extent permitted by law, 

to defend, indemnify and hold harmless Stockwell, its agents, officers, 

directors, employees, contractors and consultants from any claim, liability 

or cost (including reasonable attorneys’ fees and defense costs) arising or 

allegedly arising out of any unauthorized reuse or modifications of 

Stockwell’s work product by Client or any person that acquires or obtains 

the plans and specifications from or through Client without Stockwell’s 

written authorization. 

 Notwithstanding the foregoing, all computer programs, work 

product, inventions, patents, copyrights, software, and other like data 

developed during the course of the Project, are and will remain Stockwell’s 

sole property.  Stockwell’s liability to Client for any errors or omissions of 
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computer programs, software products, or related data furnished 

hereunder is limited solely to the correction of residual errors, minor 

maintenance, or updates as needed.  STOCKWELL MAKES NO WARRANTIES 

OF ANY KIND, INCLUDING ANY IMPLIED WARRANTY OF MERCHANTABILITY 

OR OF FITNESS FOR ANY PARTICULAR PURPOSE, OR AGAINST INFRINGEMENT, 

WITH RESPECT TO COMPUTER PROGRAMS, SOFTWARE PRODUCTS, RELATED 

DATA, TECHNICAL INFORMATION, OR TECHNICAL ASSISTANCE PROVIDED BY 

STOCKWELL UNDER THIS AGREEMENT. 

 

2.2  Environmental.  Environmental Audit/Site Assessment reports are 

prepared for Client’s use only.  Client agrees to defend, indemnify, and 

hold harmless Stockwell, its agents, officers, directors, employees, 

contractors and consultants against all damages, claims, expenses, and 

losses (including reasonable attorneys’ fees and court costs) arising out of 

or resulting from any reuse of the Environmental Audit/Site Assessment 

reports without Stockwell’s written authorization. 

 Nothing contained in this Agreement may be construed or 

interpreted as requiring Stockwell to assume the status of a generator, 

storer, transporter, treater, or disposal facility as those terms appear within 

the Resource Conservation and Recovery Act, 42 U.S.C.A., §6901 et seq., 

as amended, or within any state statute governing the generation, 

treatment, storage, and disposal of waste. 

 

3.0 Injury to Workers on Project.  Client agrees Stockwell will be named an 

Additional Insured on construction contractors’ insurance policy for 

commercial general liability insurance, and Client agrees to insert into all 

contracts for construction between Client and construction contractors a 

provision requiring the construction contractors to defend, indemnify and 

hold harmless both Client and Stockwell from any and all actions arising out 

of the construction Project, including, but not limited to, injury to or death 

of any worker on the job site, not caused by the sole negligence of Client 

or Stockwell. 

 

4.0 Probable Construction Cost Opinions.  Any opinion of probable 

construction costs for the Project considered and designed under this 

Agreement will be prepared by Stockwell through the exercise of its 

experience and judgment in applying presently available cost data, but it 

is recognized Stockwell has no control over the cost of labor and materials, 

the construction contractors’ methods of determining prices, competitive 

bidding procedures, market conditions, and unknown field conditions.  

Stockwell cannot and does not guarantee proposals, bids, or the Project 

construction costs will not vary from Stockwell’s opinion of probable 

construction costs. 

 

5.0 Site Visits.  Visits to the construction site and observations made by 

Stockwell as part of the Services during construction under this Agreement 

will not make Stockwell responsible for, not relieve the construction 

contractors of the obligation to conduct comprehensive monitoring of the 

work sufficient to ensure conformance with the intent of the contract 

documents, will not make Stockwell responsible for, nor relieve the 

construction contractors of the full responsibility for all construction means, 

methods, techniques, sequences, and procedures necessary for 

coordinating and completing portions of the work under the construction 

contracts, and will not relieve the construction contractors of the obligation 

to provide all safety precautions incidental thereto.  Such visits by Stockwell 

are not to be construed as part of Stockwell’s observation duties of the 

Project site. 

 

6.0 On-Site Observation.  When Stockwell provides on-site observation 

personnel as part of the Services during construction, the on-site 

observation personnel will make reasonable efforts to advise Client of 

observed defects and deficiencies in the contractors’ work, and to help 

determine if the provisions of the Contract Documents are being fulfilled.  

Their day-to-day observation will not, however, cause Stockwell to be 

responsible for those duties and responsibilities which belong to the 

construction contractors, including, but not limited to, full responsibility for 

the means, methods, techniques, sequences, and progress of construction, 

and the safety precautions incidental thereto, and for performing the 

construction work in accordance with the Contract Documents. 

 

7.0 Right of Entry.  Client must provide for entry to the Project site for Stockwell’s 

agents, employees, contractors and consultants and for all necessary 

equipment.  

 

8.0 Termination or Abandonment.  If any portion of the Services or Project is 

terminated or abandoned by Client, the provisions of this Section 8.0 in 

regard to compensation and payment will apply insofar as possible to that 

portion of the Services not terminated or abandoned.  If termination occurs 

prior to completion of any phase of the Project, the fee for Services 

performed during the phase will be based on Stockwell’s reasonable 

estimate of the portion of the phase completed prior to termination, plus a 

reasonable amount to reimburse Stockwell for termination costs. 

 

9.0 Default and Remedies.   

 9.1  Client’s Default.  If Client breaches any of the terms of this Agreement, 

Stockwell, in addition to other rights set forth in Section 1.3 above, will give 

Client written notice of default setting forth the default.  If Client has not 

remedied the default within 7 days of the date of default, Stockwell may 

terminate this Agreement and proceed with any or all remedies provided 

under applicable law.  

  

 9.2  Stockwell’s Default.  If Stockwell breaches any of the terms of this 

Agreement, Client will give Stockwell written notice of default setting forth 

the default.  If Stockwell has not remedied the default within 7 days of the 

date of default, Client may terminate this Agreement and proceed with 

any or all remedies provided under applicable law.  

 

 9.3  Attorneys’ Fees.  The party not in default will be entitled to 

reimbursement of any attorneys’ fees and expenses incurred due to the 

default and with respect to the enforcement of remedies. 

 

10.0 Jurisdiction.  This Agreement is governed by the laws of the State of South 

Dakota and any action at law or other judicial proceeding arising from this 

Agreement must be instituted only in Minnehaha County Circuit Court, 

Sioux Falls, South Dakota, and may not be removed to federal district court, 

nor may venue be changed to any other circuit court.  

 

11.0 Waiver.  Stockwell’s waiver of any term, condition, or covenant or breach 

of any term, condition, or covenant, will not constitute a waiver of any other 

term, condition, or covenant, or the breach thereof. 

 

12.0 Entire Agreement.  This Agreement, and its attachments, constitutes the 

entire understanding between Client and Stockwell relating to services to 

be provided by Stockwell and supersede any prior or contemporaneous 

agreements, promises, negotiations, or representations not expressly set 

forth herein.  Subsequent modifications or amendments to this Agreement 

must be in writing and signed by the parties to this Agreement.  The 

foregoing notwithstanding, if Client, its agents, officers, directors, 

employees, contractors and consultants request Stockwell perform extra 

Services pursuant to this Agreement, Client must pay for the additional 

Services even though an additional written agreement is not issued or 

signed. 

 

13.0 Successors and Assigns.  All of the terms, conditions and provisions of this 

Agreement will include and be for the benefit of and be binding upon the 

parties and their respective successors and assigns; provided, however, no 

assignment of this Agreement may be made without written consent of the 

other party to this Agreement. 

 

14.0 Severability.  If any provision of this Agreement is declared invalid, illegal or 

incapable of being enforced by any court of competent jurisdiction, all of 

the remaining provisions of this Agreement will nevertheless continue in full 

force and effect, and no provision will be deemed dependent upon any 

other provision unless so expressed herein. 

 

15.0 Force Majeure.  Stockwell will not be liable to Client for delays in performing 

its obligations, or for the direct or indirect cost resulting from delays that may 

result from acts of nature, governmental authorities, extraordinary weather 

conditions or other natural catastrophes, or any other cause beyond 

Stockwell’s reasonable control.  Each party will take reasonable steps to 

mitigate the impact of any force majeure event.  Stockwell will be entitled 

to an adjustment to the schedule and its compensation under this 

Agreement to the extent required by the force majeure event. 

 

16.0 Underground Utilities.  If included as a Service under this Agreement, 

Stockwell or its authorized consultant will conduct research in Stockwell’s or 

the consultant’s professional opinion is necessary, and will prepare a plan 

indicating the locations intended for subsurface penetrations with respect 

to assumed locations of underground improvements.  These Services will be 

performed in a manner consistent with the ordinary standard of care.  

Client recognizes the research may not identify all underground 

improvements or their locations, and the information upon which Stockwell 

and the consultant rely may contain errors or may not be complete.  Client 

agrees, to the fullest extent permitted by law, to defend, indemnify and 

hold harmless Stockwell and its agents, officers, directors, contractors and 

consultants from all liability (including reasonable attorneys’ fees and court 

costs) of Client, its contractors or all other persons for delay or additional 

compensation relating to the identification, removal, relocation, or 

restoration of utilities, or damages to underground improvements resulting 

from subsurface penetration locations established by Stockwell. 

 


